

Date: 08/10/2015

**ADDENDUM EOI FOR APPOINTMENT OF PROJECT MANAGEMENT AGENCY  
(PMA) ISSUED ON 19<sup>TH</sup> SEPTEMBER, 2015**

In view of discussions in the pre-bid meeting held on 30<sup>th</sup> September, this addendum is being issued to incorporate the following points:

**Query 1 :** Though there is specific no mention of consortium/association in ToR, however point 7 (b)-Terms of Payments mentions that **PMA and any of its associate** shall not enter into separate agreements with any of the project SPV (s) for services related to designing, engineering, procurement, construction management & supervision of project. Request to clarify consortium/association is allowed or not?

**Decision: Consortium bidding is permitted subject to the condition that the turnover of only the lead firm will be taken into account.**

**Query 2 :** Discrepancy in point 7 (Terms of Payments) table and draft MoU point 4 (Fee) table. Please clarify the same.

**Decision:** Terms of Payment in clause of MoU would read as follows:

<b>Fee Amount</b>	<b>Payment Milestones</b>
<b>STAGE – 1</b>	
15% of professional fee	On signing of MoU between APEDA and the implementing agency
<b>STAGE II – Project wised</b>	
15% of professional fee	On signing of the between APEDA and the PMA.
10% of professional fee	On release of 1 <sup>st</sup> installment of grant to the approved project
10% of professional fee	On release of 2 <sup>nd</sup> installment of grant to the approved project
15% of professional fee	On release of 3 <sup>rd</sup> installment of grant to the

	approved project
15% of professional fee	On release of 4 <sup>th</sup> installment of grant to the approved project
20% of Professional fee or balance eligible fee for the project whichever is lower	On completion of project.

**Query 3 :** Time period for undertaking the role of PMA (against each project): We hereby request you to define the timeline of the period in which project needs to be executed and PMA role shall be sacrosanct with those timelines. Though the timelines may be considered as per the MoU executed between the implementing agency and APEDA. It is requested that the professional fee of PMA is proportionately increased for the projects that exceed the stipulated period as defined in the MoU. The same may be added in the draft agreement (Annexure III).

**Decision:** The general timeline in MoU between APEDA and the implementaing agencies is 18 months . In case of delayed implementation proporationate feed would be paid to the PMA.

**Query 4 : Hiring of one or more agency as PMA:** Further, during the pre-bid discussions, it has been confirmed that the hiring of agency shall be purely on the basis of equal marks received by the two agencies. The same may be reconfirmed.

**Decision :** APEDA will take a decision on the basis of need.

**It is also clarified that the last date for submission nof the bids is enhanced to 14<sup>th</sup> October, 2015 instead of earlier proposed 10<sup>th</sup> October, 2015 . The bids must reach APEDA by 5.30 PM (close of office hours) on 14th October, 2015.**

(General Manager Infrastrcuture)