

Ref No; APEDA/INF/Study Infra

Dated: 15<sup>th</sup> September, 2015

**Expression of Interest for study of assessment of Effectiveness of Infrastructure created by APEDA's funding support**

**Addendum II to advertisement dated 2.9.2015**

Further to the advertisement dated 2.9.2015, it is clarified that only commissioned projects need to be evaluated under the study. It is further clarified that :

- (a) The applicant will submit EMD in the form of a Bank Guarantee valid for 3 months from the date of advertisement.
- (b) The successful bidder will have to submit Performance Guarantee valid for 6 months.
- (c) The time period for completion of the study will be 4 months from the date of award of the job instead of 2 months..

(d) A pre-bid meeting will be held in APEDA on 16<sup>th</sup> September, 2015 at 11 AM in APEDA office to offer further clarifications that the prospective bidder may have.

**ATTACHMENT TO ADDENDUM II TO AD FOR EOI FOR STUDY OF ASSESSMENT OF EFFECTIVENESS OF INFRASTRUCTURE CREATED BY APEDA'S FUNDING SUPPORT**

| S N | Year    | Name of the Project                            | Agency            | Amount Sanctioned | Amount Released | UC status   |
|-----|---------|--|-------------------|-------------------|-----------------|-------------|
| 1   | 2005-06 | Integrated pack house at Chomu , Rajasthan     | RSAMB             | 323.66            | 323.66          | UC received |
| 2   | 2005-06 | Integrated pack house at Muhana Rajasthan      | RSAMB             | 269.25            | 269.25          | UC received |
| 3   | 2005-06 | Integrated pack house at Sohela, Rajasthan     | RSAMB             | 323.66            | 323.66          | UC received |
| 4   | 2005-06 | Banana packhorse at Raver, Maharashtra         | MSAMB             | 279.89            | 279.89          | UC received |
| 5   | 2005-06 | Pomegranate packhorse at Latur                 | MSAMB             | 223.50            | 223.50          | UC received |
| 6   | 2005-06 | Banana pack house at HIngoli                   | MSAMB             | 254.94            | 254.94          | UC received |
| 7   | 2005-06 | Orange pack house at Wardha, Maharashtra       | MSAMB             | 185.75            | 185.75          | UC received |
| 8   | 2005-06 | Onion pack house at Indapur Baramati           | MSAMB             | 99.94             | 99.94           | UC received |
| 8   | 2006-07 | Banana packhorse at Bharuch, Gujarat           | GAIC              | 528.91            | 528.91          | UC received |
| 9   | 2006-07 | Collection centres and packhorse at Chhindwara | NAFED             | 678.00            | 678.00          | UC received |
| 10  | 2006-07 | Pack house at Ozar, Nashik, Maharashtra        | CONCOR            | 448.145           | 448.14          | UC received |
| 11  | 2006-07 | Ascetic packaging line at Chittoor             | APTPC             | 439.83            | 439.83          | UC received |
| 12  | 2006-07 | Mango packhouse at Lucknow                     | UP Mandi Parishad | 146.00            | 146.00          | UC received |

|        |         |   |   |                   |                 |  |
|--------|---------|---|---|-------------------|-----------------|--|
| 13     | 2006-07 | Mango pack house at Saharanpur  | UP Mandi Parishad                       | 146.00            | 146.00          | UC received  |
| S<br>N | Year    | Name of the Project   | Agency                                  | Amount Sanctioned | Amount Released | UC status  |
| 14     | 2006-07 | Pack house at Ludhiana  | MARKFED                                 | 280.00            | 280.00          | UC received  |
| 15     | 2006-07 | VHT facility at Saharanpur  | UP Mandi Parishad                       | 990.00            | 990.00          | UC received  |
| 16     | 2006-07 | VHT facility at Nuzvid  | AP State Agro Industries Dev Corpn      | 990.00            | 990.00          | UC received  |
| 17     | 2006-07 | Setting up of walk in type cold store at Mizoram airport  | Mizoram SFAC                            | 20.64             | 20.64           | UC for last instalment of Rs 5 lakhs awaited.                                |
| 18     | 2006-07 | Setting up integrated pack house at Rangpo and Meli, Sikkim by  | Horticulture & Cash Crop Dev Department | <b>280.00</b>     | 243.08          | UC for only last instalment of Rs 33.08 lakhs pending.                       |
| 19     | 2007-08 | Setting up of Herbal analytical and Tissue Culture Laboratory by Herbal Research & Development Institute , Chamoli, Uttarakhand | <b>HRDI</b>                             | 290.00            | 290.00          | UC received. Job completed in Rs 232.00 lakhs and balance refunded to APEDA. |

| S N | Year    | Name of the Project   | Agency                             | Amount Sanctioned | Amount Released | UC status                                    |
|-----|---------|---|------------------------------------|-------------------|-----------------|--|
| 20  | 2007-08 | Setting up of Vapour Heat Treatment facility at Tirupathi   | AP State Agro Industries Dev Corpn | 834.18            | 834.18          | UC received                                  |
| 21  | 2007-08 | Setting up of Ginger pack house at Amingaon, Guwahati by Assam Industries Development Corpn (AIDC)        | AIDC                               | <b>594.16</b>     | 594.16          | UCs received and project completed.          |
| 22  | 2007-08 | Setting up of integrated cold chain facility at Khustagi, KARNATAKA                                       | KAPPEC                             | 563.50            | 563.50          | UC received                                  |
| 23  | 2009-10 | Vegetable pack house at Nadaun , Hamirpur , HP by HPMC  | HPMC                               | <b>353.42</b>     | 141.36          | UC received                                  |
| 24  | 2009-10 | Setting up of an integrated pack house for apples at Kinnaur, HP by HPMC                                  | HPMC                               | <b>129.70</b>     | 99.99           | UC received                                  |
| 25  | 2009-10 | Modified Atmosphere cold store for dehydrated onions at Mahuva, Gujarat                                   | GAIC                               | 440.00            | 440.00          | UC received                                  |
| 26  | 2009-10 | Setting up of 5 perishable pack houses at Mushkabad, Saholi, Lalru, Kangmai and Babri by PAGREXCO, Punjab | PAGREXCO                           | 535.00            | 494.72          | Completed in Rs 494.72 lakhs and UC received |
| 27  | 2009-10 | Setting up of pack house cum auction centre for pineapples at Siliguri                                    | SJDA                               | 422.12            | 422.12          | UC received                                  |
| 28  | 2009-10 | Setting up of pack house for apples in Jarol ticker, HP   | HPMC                               | 163.12            | 163.12          | UC awaited for Rs 3.59 lakhs                 |
| 29  | 2009-10 | Setting up of pack house for apples at Gumma , HP   | HPMC                               | 174.44            | 174.44          | UC for Rs 2.99 lakhs awaited                 |

| S N | Year    | Name of the Project  | Agency                      | Amount Sanctioned | Amount Released | UC status  |
|-----|---------|--|-----------------------------|-------------------|-----------------|--|
| 30  | 2009-10 | Setting up of apple pack house at Patlikhul, HP                          | HPMC                        | 165.02            | 165.02          | UC received  |
| 31  | 2009-10 | Setting up of apple pack house at Oddi, HP                               | HPMC                        | 163.12            | 163.12          | UC received  |
| 32  | 2010-11 | Setting up of cold chain facility at Bidar in Karnataka by KAPPEC        | KAPPEC                      | <b>653.00</b>     | 457.10          | UC received.   |
| 33  | 2010-11 | Setting up of integrated pack house at Bolangir, Orissa by AOPICOL       | APICOL                      | <b>528.35</b>     | 475.51          | UC received for two instalments. UC for third instalment waited. |
| 34  | 2010-11 | Setting up quality control laboratory at Meerut by AHDF of UP            | Animal Husbandry Department | <b>495.45</b>     | 198.198         | UC not received  |
| 35  | 2010-11 | Setting up quality control laboratory at Aligarh by AHDF of UP           | Animal Husbandry Department | <b>500.45</b>     | 200.18          | UC not received  |
| 36  | 2010-11 | Up gradation of laboratory of Animal Husbandry Department of Maharashtra | Animal Husbandry Department | <b>550.00</b>     | 220.00          | UC awaited.  |
| 37  | 2010-11 | Pack house at Vishakhapatnam   | Deptt of Horti              | 25.00             | <b>25.00</b>    | UC for Rs 7.50 lakhs awaited                                     |

| S N | Year    | Name of the Project  | Agency                     | Amount Sanctioned | Amount Released | UC status  |
|-----|---------|--|----------------------------|-------------------|-----------------|--|
| 38  | 2010-11 | Up gradation of Laboratory at Coimbatore by TANUVAS  | VCRI                       | 436.24            | <b>382.46</b>   | UC received and project completed in Rs 382.46 lakhs |
| 39  | 2010-11 | Pack house at Rangareddy   | Deptt of Horti             | 25.00             | <b>25.00</b>    | UC received  |
| 40  | 2010-11 | Setting up of a pack house at Nizamabad , AP   | Deptt of Horti             | 20.50`            | 20.50           | UC received  |
| 41  | 2010-11 | Setting up of cold chain infrastructure FOR banana at Rajpipla , Gujarat by GSAMB                        | GSAMB                      | <b>739.15</b>     | 739.15          | UCs received project completed and closed            |
| 42  | 2010-11 | Setting up of cold chain infrastructure for Banana at Kamrej in district Surat , Gujarat by GSAMB`       | GSAMB                      | <b>559.43</b>     | 559.43          | UCs received project completed and closed            |
| 43  | 2010-11 | Setting up of cold chain infrastructure for Banana at Pavi Jetpur in district Vadodara Gujarat by GSAMB` | GSAMB                      | <b>573.43</b>     | 573.43          | UCs received project completed and closed            |
| 44  | 2010-11 | Setting up cold store and pre cooling facility at Tindivanam, Tamil Nadu                                 | Department of Horticulture | <b>15.225</b>     | 15.225          | UC for Rs 2.27 lakhs pending                         |
| 45  | 2010-11 | Setting up cold store and pre cooling facility at Coimbatore, Tamil Nadu                                 | Department of Horticulture | <b>15.225</b>     | 15.225          | UC for Rs 4.98 lakhs pending                         |
| 46  | 2010-11 | Setting up cold store and pre cooling facility at Dindigul, Tamil Nadu                                   | Department of Horticulture | <b>44.625</b>     | 44.625          | UC for Rs 16.21 lakhs pending                        |

| S N | Year    | Name of the Project  | Agency         | Amount Sanctioned | Amount Released | UC status                                |
|-----|---------|--|----------------|-------------------|-----------------|--|
| 47  | 2010-11 | Pack house at Medak , AP   | Deptt of Horti | 25.00             | 25.00           | UC for Rs 7.50 lakhs awaited             |
| 48  | 2010-11 | Strengthening of pharmacology laboratory of TANUVAS, Tamil Nadu                      | TANUVAS        | 555.50            | 555.50          | UC received                              |
| 49  | 2010-11 | Setting up of CA store at Gumma, HP  | HPMC           | 506.89            | 506.89          | UC for Rs 14.71 lakhs awaited            |
| 50  | 2010-11 | Setting up of CA Store at Jarol Ticker   | HPMC           | 503.80            | 503.80          | UC for Rs 25.92 lakhs awaited.           |
| 51  | 2010-11 | Setting up of cold chain at Distt Bidar in Karnataka                                 | KAPPEC         | 653.00            | 457.10          | UC received                              |
| 52  | 2011-12 | Setting up of cold storage for horticulture produce at Kudachi in Belgaum, Karnataka | KAPPEC         | 744.00            | 309.60          | UC awaited                               |
| 53  | 2011-12 | Setting up of modern marketing centre for Fruits & vegetables at Mhaswad, Satara     | MSAMB          | 224.23            | 89.69           | UC awaited                               |
| 54  | 2011-12 | Setting up of cold chain centre at APMC, Dahoud, Gujarat by GSAMB                    | GSAMB          | 645.97            | 645.97          | Project completed and final UC received. |
| 55  | 2011-12 | Setting up of Agro Test & Research Centre at Boranada, Jodhpur by RIICO              | RIICO          | 383.12            | 153.25          | UC not yet received                      |



| S N | Year    | Name of the Project   | Agency                    | Amount Sanctioned | Amount Released | UC status  |
|-----|---------|---|---------------------------|-------------------|-----------------|--|
| 56  | 2011-12 | Setting up of cold stores at Spices Park at Guna , Madhya Pradesh by Spices Board of India              | Spices Board of India     | 611.76            | 578.96          | UC received for first instalment. UC for second instalment waited. |
| 57  | 2011-12 | Setting up of Cold Chain Facility at Kolar, Karnataka by Department of Horticulture                     | Deptt of Horticulture     | <b>212.75</b>     | 85.10           | UC awaited   |
| 58  | 2011-12 | Setting up of cold chain facility at Haveri, Karnataka by Deptt of Horticulture                         | Deptt of Horticulture     | <b>183.55</b>     | 73.42           | UC not yet received  |
| 59  | 2011-12 | Setting up of integrated pack house at Belgaum by KAPPEC  | KAPPEC                    | <b>550.00</b>     | 220.00          | UC not yet received  |
| 60  | 2011-12 | Setting up of cold chain facility at Mysore , Karnataka by Deptt of Horticulture                        | DoH                       | <b>198.75</b>     | 79.50           | UC not yet received  |
| 61  | 2011-12 | Setting up of integrated pack house for vegetables at Ghumar Win, HP by HPMC                            | HPMC                      | <b>435.08</b>     | 174.03          | UC received  |
| 62  | 2011-12 | Setting of Potato flakes unit at Hooghly, West Bengal by Department of Agriculture, Govt of West Bengal | Department of Agriculture | <b>800.00</b>     | 320.00          | UC not received  |

| S N | Year    | Name of the Project   | Agency                                     | Amount Sanctioned | Amount Released | UC status   |
|-----|---------|---|--|-------------------|-----------------|---|
| 63  | 2011-12 | Setting up of complex for export of perishables at Panvel                             | Maharashtra State Warehousing Corpn (MSWC) | <b>800</b>        | 640             | UC received .                                     |
| 64  | 2011-12 | Common facility for floriculture at Dabahade, Talegaon                                | MSAMB                                      | <b>537</b>        | 402.75          | UC Received                                       |
| 65  | 2011-12 | Setting up a export facility centre at Chandwad by MSAMB                              | MSAMB                                      | <b>547.76</b>     | 438.20          | UC for second instalment awaited                  |
| 66  | 2011-12 | Setting up of TBA-19 tetrapack machine at apple juice processing unit at Parwanoo, HP | HPMC                                       | 355.15            | <b>355.15</b>   | UC for Rs 213 lakhs awaited                       |
| 67  | 2011-12 | Setting up of cold stores at Calicut airport , Kerala                                 | KSIE                                       | 145.14            | 145.14          | UC received                                       |
| 68  | 2013-14 | Setting up of pack house for fruits & vegetables, at Karimganj, Assam                 | ASAMB                                      | 800.00            | 400.00          | UC received for Rs. 114.65                        |
| 69  | 2013-14 | Common facility for Export of processed food products at Gandevi, Gujarat             | GSAMB                                      | 800.00            | 719.00          | UC submitted on 11/03/2015 for Rs. 586.32         |
| 70  | 2013-14 | Setting up of food processing complex at Churahawali village , Jalandhar by MARKFED   | MARKFED                                    | 1000.00           | 900.00          | Unit completed UCs received for released amounts. |

| S N | Year    | Name of the Project  | Agency | Amount Sanctioned | Amount Released | UC status  |
|-----|---------|--|--------|-------------------|-----------------|--|
| 71  | 2013-14 | Setting up of common infrastructure for F&V and trade facilitation centre at Vashi by MSAMB                          | MSAMB  | <b>322.80</b>     | 219.52          | UC received for first instalment of Rs 123.90 lakhs. |
| 72  | 2013-14 | Up gradation of apple Juice concentrate plant At Parwanoo , HP by HPMC   | HPMC   | <b>800.00</b>     | 200.00          | UC not received                                      |
| 73  | 2013-14 | Cold store at Gultekdi   | MSWC   | <b>800</b>        | 400             | UC awaited   |
| 74  | 2013-14 | Setting up cold chain at APMC Vashi by MSAMB   | MSAMB  | <b>800</b>        | 320             | UC awaited   |
| 75  | 2013-14 | Setting up of common processing facility for mango pulp at Kodinar by GSAMB  | GSAMB  | <b>800</b>        | 720             | UC received  |
| 76  | 2013-14 | Setting up of Reefer park at ICD Dadri, UP by CONCOR   | CONCOR | 1500.00           | <b>600.00</b>   | UC awaited   |
| 77  | 2014-15 | Packhouses for fruits and vegetables at Waynad and Thirussur by Vegetable & Fruit Promotion Council Kerealal (VFPCK) | VFPCK  | 430.92            | 245.46          | UC awaited   |

|    |         |  |         |               |        |  |
|----|---------|--|---------|---------------|--------|--|
| 78 | 2014-15 | Setting up fruits & vegetables chilled storage and dehydration facility at village Elanji, Ernakulam, Kerala | CFRD    | 735.00        | 367.00 | UC awaited                                     |
| 79 | 2014-15 | Setting up of honey processing plant at Chuharwali village, Jalandhar by MARKFED                             | MARKFED | 800.00        | 400.00 | UC not received yet.                           |
| 80 | 2014-15 | Setting up pack house for perishables at Goregaon by MSAMB   | MSAMB   | <b>286.87</b> | 143.44 | UC awaited (funds released only in March 2015) |